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REQUEST FOR EXPRESSIONS OF INTEREST 
 

Mettowee Riverfront Revitalization Strategy 
New York State Department of State Contract #T006924 

 
Issued by 

 
Village of Granville 

 
June 3, 2009 

REI submissions accepted until June 29, 2009 by 4pm 
 
 

I.  Introduction and Project Background 
The Village of Granville (the Village) will hire the Consultant 
to develop a revitalization strategy for its Mettowee River 
waterfront area to enhance recreational access to the river, 
create a cultural village campus that will connect downtown and 
riverfront resources, and encourage revitalization of 
deteriorated commercial and residential properties.   
 
The revitalization strategy will establish strategies and 
projects that promote sustainable tourism-based development and 
pedestrian-friendly design to reinforce the Village’s commercial 
center as a regional destination for water-based recreation and 
related tourism activity which are significant components of the 
local and regional economies.  The revitalization plan will be 
used to identify strategies for linking the waterfront and the 
downtown business district.  The revitalization plan includes 
pedestrian improvements to connect two existing cultural 
attractions, the Pember Library and Museum of Natural History 
and the Slate Valley Museum to the waterfront development and 
business district.  
 
The revitalization strategy is part of a comprehensive approach 
to community revitalization being undertaken by the Village.  
The Village completed a comprehensive plan in 2005 and 
established a Main Street micro-enterprise loan program to 
assist downtown businesses and property owners.  The Village 
also initiated the development of a rail trail project that will 
provide regional connections for recreation.  The Village’s 
revitalization efforts complement the recently completed 
reconstruction of the Route 149 Bridge and the planned expansion 
of the Pember Library and the Slate Valley Museum.   
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The project is being funded by a FY 2008-2009 Environmental 
Protection Fund Local Waterfront Revitalization Program grant 
through the New York State Department of State (Contract 
#T006924). The project will serve as the foundation for a 
comprehensive Local Waterfront Revitalization Program (LWRP), 
should the Village wish to progress one in the future. 
II.  Project Advisory Committee 
The project will be undertaken through consultant services to be 
procured by the Village of Granville, and overseen by a Project 
Advisory Committee.  The Project Advisory Committee will 
include, but not be limited to, representatives of the Village 
Board, Planning Board, Slate Valley and Pember Museums, and 
Zoning Board of Appeals; Town of Granville; New York State 
Department of State (DOS); New York State Department of 
Environmental Conservation; Washington County Planning 
Department; Washington County Soil & Water Conservation 
District; Lake Champlain-Lake George Regional Planning Council; 
Chambers of Commerce; Hudson River Greenway Community, Scenic 
ByWay, Little League, environmental, recreational, historic 
preservation and economic development interests; business 
owners; tourism promotion organizations; and residents in the 
waterfront area.  
 
The Project Advisory Committee guides the study and meets with 
the consultant on a regular basis.  The consultant should 
anticipate a minimum of three meetings with the full project 
advisory committee as indicated in the scope of work as well as 
three community workshops.  Interim deliverables will be 
provided to the Village of Granville and DOS in MS Word (.doc) 
or Adobe Acrobat (.pdf) format.  The limit for the size of e-
mail responses is less than 10 megabytes. 
    
All deliverables to be reviewed at Project Advisory Committee 
meetings must be received by committee members at least one week 
prior to the meeting.  The Consultant will be responsible for 
distributing deliverables to the study advisory committee via 
email.  If files are too large for email, the consultant will be 
responsible for providing hardcopies to the members of the study 
advisory committee one week prior to the meeting.     
 
III.  Scope of Work 
Consultants will be required to complete the scope of work as 
outlined below.  If, based on consultants’ knowledge or 
experience, the consultant believes the required scope of work 
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should be changed in any way; the suggested changes should be 
outlined in the letter of interest (as described in the 
Submission Instructions section of this REI).  Consultants will 
not be required to reproduce or recreate this scope of work in 
their letters of interest.  Only modifications to what is 
requested will be required and considered in consultant 
evaluations. 
    
IV. Project Attribution and Number of Copies 
The Consultant must ensure that all materials printed, 
constructed, and/or produced acknowledge the contributions of 
the DOS to the project.   The materials must include the 
following acknowledgment: 
 

"This (document, report, map, etc.) was prepared for the 
New York State Department of State Office of Coastal, Local 
Government and Community Sustainability with funds provided 
under Title 11 of the Environmental Protection Fund." 

 
The Consultant must submit to the Village and the DOS all 
required products, clearly labeled with the NYS Comptroller's 
Contract # as indicated on the Face Page of this Agreement and 
where applicable, the related Task # from this Work Plan.  The 
Consultant shall submit: 
 

 Draft products: three paper copies and one electronic copy 
of each product. 

 Final products: three paper copies of each product.  In 
addition, all final products (including reports, designs, 
maps, drawings, and plans) must be submitted as an 
electronic copy in Word Perfect or Microsoft Word and 
Adobe® Acrobat® Portable Document Format - PDF (created 
using 300 dpi scanning resolution) and be submitted on a 
labeled CD-R type CD.  The CD must be labeled with the 
contractor name, contract #, and project title.  
Additionally, electronic data for all Geographic 
Information System-based mapping products must be included 
in either Arc or MapInfo format.   

 Pictures and photographs must be dated and captioned with 
the location and a brief description of the activity being 
documented. 

 
The contributions of the DOS must also be acknowledged in 
community press releases issued for the project.  Project press 
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releases shall be submitted to the Office for review and 
approval prior to release to ensure appropriate attribution. 
 
 
V. Project Components 
 
Task 1: Project Scoping Meeting 
The Village of Granville, DOS, and the Consultant(s) shall hold 
a project scoping meeting to review project requirements, site 
conditions, and roles and responsibilities; identify new 
information needs and next steps; and transfer any information 
to the consultant(s) which would assist in completion of the 
project.  The Consultant(s) shall prepare and distribute a brief 
meeting summary clearly indicating the agreements/understandings 
reached at the meeting.  Work on subsequent tasks shall not 
proceed prior to DOS approval of the proposed approach as 
outlined in the meeting summary. 
 
Products: Scoping meeting with appropriate parties.  Written 
meeting summary outlining agreements/understandings reached 
submitted to the DOS for review and approval. 
  
Task 2:   Public Participation Plan 
   
The Consultant(s), the Project Advisory Committee, and other 
partners as appropriate, shall prepare a method and process to 
encourage community participation in the community visioning 
process. The Public Participation Plan shall identify key 
individuals, organizations, and entities to be involved, and 
shall identify the visioning process and the roles and 
responsibilities in coordinating the entire outreach process, 
logistics, and the proposed schedule of public meetings. All 
public meetings will be publicized in the community through 
press releases, announcements, individual mailings, and any 
other appropriate means.  A summary of each public outreach 
session will be made available in written form and through other 
appropriate means, such as websites.  
 
The Consultant(s) shall submit the draft Public Participation 
Plan to the DOS for review and approval and shall incorporate 
the DOS's comments in the final Public Participation Plan.     
 

Product:  Draft and final Public Participation Plans 
submitted to the DOS for review and approval. 
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Task 3: Revitalization Area Boundary 
 
The Consultant(s), and other project partners as appropriate, 
shall prepare a narrative and graphic description of the 
proposed revitalization area and boundary.  The revitalization 
area shall include the those portions of the water body(s) 
within the Village of Granville, as well as the adjacent 
waterfront and other land which may affect the water body 
through drainage, view-shed, and any other similar factors.  The 
revitalization area shall also include the business district, 
community centers and important public lands.  The 
revitalization area must include a contiguous waterfront area, 
not scattered parcels.  A revitalization area boundary map must 
accompany the narrative. 
   

Products: Narrative and map of the revitalization area 
boundary submitted to the DOS for review and 
approval. 

 
Task 4:  Review of Waterfront and Community Revitalization 

Initiatives 
 
In an effort to identify and understand waterfront and community 
revitalization issues and needs, the consultant(s) shall 
identify and review completed and/or on-going planning projects 
and waterfront and business revitalization initiatives.  This 
review process will also include consultation with 
waterfront/community leaders, Rails to Trails, Granville 
Partnership for Economic Development and with neighboring 
communities, if applicable. These meetings provide an 
opportunity to discuss the specific needs and goals of the 
community as well as regional or inter-municipal priorities.  
 
The Consultant(s) shall prepare a summary document describing 
and assessing completed and/or on-going waterfront planning 
projects and waterfront and community revitalization 
initiatives, and issues and opportunities identified by 
waterfront/community leaders.  Information about regional or 
inter-municipal issues, and the potential for joint waterfront 
planning between neighboring communities shall also be included 
in this report.   
The draft summary report shall be submitted to the DOS for 
review and approval and shall incorporate the DOS's comments in 
the final summary report. 
 



 
-7

 

 
Products: Draft and final Waterfront and Community 

Revitalization Initiatives report submitted to 
the DOS for review and approval. 

 
Task 5:   Community Profile  
 
The Consultant(s) shall prepare a profile that describes the 
natural, cultural, economic and recreational resources in the 
revitalization area.  The profile is not intended to be an 
exhaustive inventory of resources in the project area.  Rather, 
it is intended as an overview of the resources and conditions in 
the project area, which will be used to determine the 
compatibility of potential sites and projects to be developed 
through the planning process.  Topics to be addressed include, 
but are not limited to, the following: 
 

 Existing land use 
 Existing water use 
 Existing zoning and other relevant local development 

controls 
 Land ownership patterns, including underwater lands 
 Key buildings, including gross square footage, original 

use, current use, condition, and ownership 
 Public access and recreational resources, including boat 

launches and fishing access 
 Transportation routes, including bicycle and pedestrian 

facilities 
 Parking facilities, including parking lots and garages 
 Tourism destinations and tourism support facilities 
 Infrastructure (water supply, sewage disposal, electric 

supply, solid waste disposal) 
 Cultural and Historic resources (National Register sites 

and districts, locally designated resources, archaeological 
resources) 

 Scenic resources and view corridors 
 Topography, hydrology, soils and stream bank conditions 
 Water quality 
 Natural resources (wetlands, steep slopes, mature trees, 

etc.) 
 Flooding and erosion 
 Significant fish and wildlife habitats 
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 Agricultural lands 
 Environmental issues (hazardous waste sites, solid waste, 

etc.) 
 Navigation and dredging issues 
 Habitat Resources warranting special protection 

 
The community profile will be based largely on existing plans 
and other sources of information, including comprehensive plans, 
scenic byway corridor management plans, county plans and 
Geographic Information System data.   
 
The Consultant(s) shall submit the draft community profile to 
the DOS for review and approval, and shall incorporate the DOS's 
comments into the final community profile. 

 
Products: Draft and final Community Profile with 

accompanying maps submitted to the DOS for review 
and approval. 

 
Task 6: Community Workshops 
The Consultant(s), and the Project Advisory Committee shall 
conduct a series of three or more community workshops to be 
conducted at times and locations identified through the project-
scoping meeting and public participation plan.   
 
The community workshops will be used to:  

 Present a preliminary inventory and analysis of existing 
conditions;  

 Present a summary of completed and/or on-going community 
and waterfront planning 

 Projects and revitalization initiatives 
 Help participants reveal the ways in which they use and 

value the corridor; 
 Identify important issues and opportunities;  
 Discuss goals for land and water uses in the corridor,  
 Establish a working consensus on a vision for corridor; 
 Explore alternative scenarios for community development and 

conservation;  
 Identify projects and actions to implement the community 

vision;  
 Establish short- and long-term priorities,  
 Identify potential obstacles to waterfront and community 
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revitalization efforts;   
 Develop strategies for continuing public participation in 

the implementation process; 
 Identify potential marketing activities.  

 
Community workshops may include, but not be limited to, the 
following public participation techniques as identified and 
described in the Public Participation Plan: 
 

 Community visioning, during which the participants share 
their view on the future state of the community and create 
a shared community vision that will shape the goals and 
implementation recommendations of the plan. 

 Strengths, Weaknesses, Opportunities, and Threats (SWOT) 
analysis, in which the participants will share opinions on 
the strengths, weaknesses, opportunities and threats 
presented by the community’s existing conditions.  

 
 Community workshops may also be supplemented by the 

following techniques as identified and described in the 
Public Participation Plan: 

 Community survey in order to broaden the level of community 
participation in the planning process and assist in the 
establishment of community values, preferences, and policy  

 Stakeholders interviews, or focus group meetings, to gather 
additional information on selected topics and to solicit 
input from targeted interest groups 

 
The Consultant shall publicize all public meetings in the 
community through press releases, announcements, individual 
mailings, and any other appropriate means. 
 
Potential meeting dates shall be discussed with the DOS and 
notification of the DOS shall occur at least three weeks prior 
to any meeting or workshop. 
 
 Product:  Community workshops held.  Written report of the 

workshop activities and findings submitted to the 
DOS for review and approval. 
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Task 7: Identification of Priority Waterfront and Community 
Revitalization Projects 

 
The Consultant(s) shall identify and describe the priority 
projects necessary to advance implementation of waterfront and 
community revitalization goals, including:  
 Reclaiming the waterfront as a regional activity center 
 Strengthening the physical and economic linkages between the 

waterfront and business district  
 Enhancing water-dependent and water-enhanced businesses 
 Increasing public access for water-based recreation and 

tourism  
 Promoting the waterfront and downtown business district as a 

tourism destination   
 Protecting and enhancing water quality and wildlife habitat 
 
The priority projects shall be identified through the Review of 
Waterfront and Community Revitalization Initiatives and input 
received in the community workshops. The types of projects that 
may be identified include, but are not limited to, the 
following: 
 
 Boater access facilities and related boater services 
 Camp sites 
 Fishing access sites 
 Recreational trails  
 Community parks 
 Directional signage 
 Streetscape enhancements 
 Programs and techniques for protecting and enhancing water 

quality and habitat 
 
For each priority project identified, the Consultant(s) shall 
provide a location map, narrative description, preliminary cost 
estimates, and illustrations and conceptual designs (if 
available).  
 
The Consultant shall submit the draft priority project list, 
project descriptions and implementation action items to the DOS 
for review and approval, and shall incorporate the DOS's 
comments into the final list.  
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Products: Draft and final priority projects list submitted 
to the DOS for review and approval. 

 
Task 8:   Implementation Techniques/Action Plan 
 
The Consultant(s) shall prepare an implementation strategy for 
the Waterfront and Community Revitalization Strategy, including 
potential funding sources, project phasing, if appropriate, and 
recommended means of management.  The plan will describe, in 
detail, the specific steps that must be taken to achieve the 
desired objectives.   
 
Examples of recommended actions include: 

 Site-specific designs, studies, reports, and strategies 
 Feasibility analysis for large-scale activities 
 Obtaining necessary permits 
 Identifying actions that state or federal agencies need to 

undertake to implement the plan 
 Phasing plans for large-scale activities 
 Strategies for project financing and marketing 

 
Actions will be categorized, described in priority order, and 
include the short-and long-term actions that must be taken to 
achieve the desired objectives of the plan.  The description 
shall include the date when the action should occur, estimated 
cost, responsible entity, and potential funding sources.   
The draft implementation strategy/action plan shall be submitted 
to the DOS for review and approval, and the DOS's comments shall 
be incorporated into the final document. 
 

Products: Draft and final implementation strategy/action 
plan submitted to the DOS for review and 
approval.  

 
Task 9:  Draft Waterfront and Community Revitalization Strategy 
 
The Consultant(s) shall prepare the draft Waterfront and 
Community Revitalization Strategy, which shall be a consolidated 
document, incorporating each component section listed above.  
 
The draft Waterfront and Community Revitalization Strategy shall 
be submitted to the DOS for review and approval. 
 

Products:  Draft Waterfront and Downtown Revitalization 
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Strategy submitted to the DOS for review and 
approval. 

 
Task 10:  Public information meeting 
 
Following completion of the draft Waterfront and Community 
Revitalization Strategy, the consultant(s) shall conduct a 
public information meeting on the draft strategy. 
 
Potential meeting dates shall be discussed with the DOS and 
notification of the DOS shall occur at least two weeks prior to 
any meeting or workshop. 
 
 Product:   Public information meeting held.  Minutes of 

the public information meeting submitted to the 
DOS for review and approval. 

 
Task 11:  Final Waterfront and Community Revitalization Strategy 
 
The Consultant(s) shall prepare the final Waterfront and 
Community Revitalization Strategy, based on feedback provided 
during the community meeting, and any comments prepared by 
project partners and the DOS.  The final Waterfront and 
Community Revitalization Strategy shall contain all materials 
developed under previous tasks.   
 
The Consultant shall submit the final Waterfront and Community 
Revitalization Strategy to the DOS for review and approval.  The 
DOS comments must be addressed to the satisfaction of the DOS 
prior to publication and distribution.   
 

Product: Final Community Revitalization Strategy submitted 
to the DOS for review and approval. 

 
Task 12:  Semi-annual Reporting 
 
The Consultant(s) shall submit to the Village semi-annual 
reports (every six months) on the form provided, including a 
description of the work accomplished, any problems encountered, 
and any assistance needed.  The report may be submitted as part 
of a payment request. 
 

Products:  Semi-annual reports during the life of the 
contract submitted to the Village for review and approval. 
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Task 13: Measurable Results 
 
The Consultant(s) shall work with the Village to complete the 
Measurable Results Form.   
 Products: Completed Measurable Results Form 
 
VI. Submission Instructions 
Responses to this REI must include all of the following elements 
(the letter of interest is supplemented by the additional 
material).   
 

1. A letter of interest (no more than two pages) that 
demonstrates the offeror has a clear understanding of the 
issues associated with this study and communicates the 
offeror’s ability to complete the scope of work as 
required.  The offeror may propose adjustments to the 
required scope of work in this letter if the offeror 
believes that those adjustments would add value to the 
study or would be more appropriate for the allotted 
budget.  There is no need to repeat the required scope of 
work in the letter of interest.   

 
2. Examples of relevant previous work that demonstrate the 

offeror have the experience, and inter-personal skills to 
perform the required tasks.  Examples of completed work 
assignments and successful project plan implementation 
that demonstrates the experience and ability of the 
personnel assigned to the study should also be included.  
Reference contact information is required. 

 
3. A management plan identifying the Consultant's personnel 

who will be working on the study including resumes.  The 
project manager should be clearly identified.  If a team 
of firms is responding to this REI, please include the 
resumes of the personnel working on the study for the 
lead firm as well as all sub-consultant firms.  Please 
ensure that the titles of the identified personnel match 
those on the resumes and in the price proposal described 
below in number four (4).  The responses must include a 
plan outlining how each item in the Scope of Work will be 
addressed.  A project schedule should also be provided 
that demonstrates how the team will complete the work on 
time.  

 
4. A price proposal including all costs anticipated.  Hours 

and hourly wages by task and by personnel should be 
included.  This should be completed for both the lead 
consultant and any sub-consultants, if they are utilized 
for the study.  In addition, a timeline for the study by 
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task should be included.  The Village of Granville has 
budgeted $23,000 for consultant services.  This figure 
should be considered the total amount of the contract.   

 
VII.  Submission Deadline 
Interested respondents must submit nine (9) paper copies and two 
(2) electronic versions no later than 4:00 p.m. on July 29, 
2009.  Letters of interest should be submitted to:  
 
Jay Niles, Mayor  
Village of Granville 
51 Quaker Street 
Granville, NY 12832 
Granville@adelphia.net 
www.granvillevillage.com 
VIII.  Submission Evaluation  
A qualified offeror(s) will be selected based on the following 
criteria: 
 

1. Technical Ability: Responses will be evaluated based on 
their quality, clarity, and demonstrated understanding of 
the project objectives.  

2. Cost Proposal:  A Cost Proposal Outline organized to 
follow the outline of Scope of Work must be submitted.  
Offeror must break down each task in the Scope of Work 
and assign a detail of cost for the action including 
personnel costs and reimbursable expenses. 

3. Implementation Schedule: Proposals will be evaluated 
based on their ability to complete the project within the 
time frame described in this REI. The response must 
include an implementation schedule that lists all 
milestones for the development and implementation of 
project deliverables.   

4. Relevant experience and the success of similar studies 
(in terms of scope and product) completed by the 
personnel assigned to the study:  The respondent must 
provide a list of all person(s) who will be assigned work 
(including subcontractors), as well as their resumes 
showing qualifications, educational background, training 
and experience.  The respondent must also designate an 
individual as the Project Manager who will be directly 
responsible for all activities of the organization 
relevant to the Scope of Work and provide their resume 
showing qualifications, educational background, training 
and experience.   

5. Responsiveness to the REI and understanding of the scope 
of products.  

6. Ability to meet the desired schedule and willingness to 
be flexible if faced with unexpected delays.   

 14
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7. Past performance of the offeror on similar projects, 

Local Waterfront Revitalization Program projects, or 
other relevant planning work. 

8. Amount of work indicated to be accomplished within the 
budgeted amount for the study (if the offeror proposes 
adjustments to the scope of work outlined in this REI). 

9. Demonstrated understanding of the context of the study.  
 
IX.  Presentation by Respondents 
 
Presentations will be required to provide an opportunity to 
obtain an understanding of: 
 

 The extent of the firm's depth of knowledge of the subject 
matter of the REI; 

 Whether the methods and resources that will be used by the 
firm in performing services to achieve the project goals 
and objectives are appropriate, and cost effective;   

 The firm's ability to draw together specialists and 
professionals with the necessary skills and experience to 
contribute to the overall project; 

 The primary features and benefits of their proposal; 
 The public presentation skills of the proposers. 

 
Presentation format is left to the discretion of the proposers.  
Presentations will be limited to a one-hour period per 
respondent, which includes questions.  All key managerial 
personnel, as well as key personnel working on the project, must 
be in attendance at the proposal presentation.   
The Village Board reserves the right to conduct a final 
interview of the committee’s prospective candidates. 
 
 
 
X.  Conditions Governing Responses 
Only those proposals which contain complete information and are 
responsive to the REI will be considered. REI submissions 
accepted until June 29, 2009 by 4pm. No submissions after this 
date and time will be considered. The Village of Granville 
reserves the right to: 
 

 Accept or reject any or all submissions associated with 
this work;   

 Request qualified offerors to consider contracting for only 
certain elements of the study or to consider partnering 
with other qualified offerors;   

 Require offerors to clarify aspects of their understanding 
of and approach to the study in person or by telephone;  
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 Waive or modify minor irregularities in proposals received; 
 Negotiate with proposers, within the proposal requirements, 

to best serve the interests of the Village of Granville and 
the Department of State; 

 Amend specifications after their release, with due notice 
given to all bidders to modify their proposals to reflect 
changed specifications;  

 Consider every offer as firm and not revocable for a period 
of sixty (60) days unless withdrawn in writing or unless 
otherwise specified in the solicitation;  

 Award a contract for any or all parts of a proposal 
including award of specific project components to 
individual proposing team members and to negotiate with the 
successful bidder(s).  

 
By submitting a proposal, the proposer agrees that it will not 
make any claim for or have any right to damages because of any 
lack of information or misinterpretation of the information 
provided in the response. 
 
If respondent provides material(s) of a confidential nature for 
disclosure to third parties, the respondent should clearly 
indicate the specific material(s) it considers confidential.  
Subject to the provisions of FOIL and any other applicable laws, 
the Village of Granville may agree to maintain confidentiality 
of such material(s) if requested.  The Village of Granville 
assumes no responsibility for any loss or damage resulting out 
of any determination requiring disclosure of information 
pursuant to FOIL.  
 
Note: The New York State Department of State must approve all 
consultants and sub-contractors.  The consultant must comply 
with all provisions in the Contract between the New York State 
Department of State and the Village of Granville, including all 
appendices.  A copy of the contract is available upon request. 
 
XI.  Compensation 
This project is being funded by a FY 2008-2009 Environmental 
Protection Fund Local Waterfront Revitalization Program grant 
through the New York State Department of State. The Village of 
Granville intends to pay the Consultant on a reimbursement basis 
using invoices.  Invoices shall document the number of hours 
worked, salary rate, and expenses by individual summarized by 
project task (tasks one to thirteen in this REI).  Any other 
direct expenses should also be identified.  With each invoice, 
the Consultant must submit a brief progress report describing 
the progress on each task.  Invoices will be submitted to the 
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Village of Granville and payments made to the consultant upon 
receipt of payment from New York State.   
 
XII.  Inquiries 
All inquiries should be made in writing and must cite the REI 
section in question.  Inquiries should be directed to:  
 
Jay Niles, Mayor 
Village of Granville 
(518) 642-2640 
granville@adelphia.net 
 
- Or - 
Andrew Labruzzo, AICP, Division of Coastal Resources, NYS 
Department of State 
(518) 473-2460 
andrew.labruzzo@dos.state.ny.us 
 
XIII.  Liability 
The Village of Granville is not liable for any costs incurred by 
any individual or firm for work performed to prepare its 
proposal or for any travel and or other expenses incurred in the 
preparation and/or submission of its proposal.  Further, the 
Village of Granville is not liable for any costs incurred prior 
to approval of the contract. 
 
XIV.  Notification of Award 
The Village of Granville will notify the successful respondent 
by phone, followed by written confirmation.  Each respondent 
whose proposal is not accepted will be notified in writing. 
 
The Village of Granville will authorize the award of a contract 
to the successful respondent upon the evaluation process 
described above.  In the event that a contract cannot be 
finalized within thirty (30) days of the award, the Village of 
Granville reserves the right to enter into negotiations with 
another respondent.   
 
The Village of Granville and New York State Department of State 
DOS must approve all consultants and sub-contractors.     
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